

Government of Nepal
Ministry of Energy, Water Resources and Irrigation
Department of Water Resources and Irrigation
Koshi & Bakraha River Management Project
Biratnagar, Morang

Invitation for Bids

First Date of publication: 2077/09/08

1. Koshi & Bakraha River Management Project, Biratnagar invites e-bids from eligible bidders for the works mentioned below under National Competitive Bidding (NCB) procedure.
2. Bidders may download the bidding documents for e-submission from PPMO's Web Site www.bolpatra.gov.np/egg. Bidders, submitting their bid electronically, should deposit the cost of bidding document NRs.3000.00 for each of the contract package in the Project's Rajaswa (revenue) account as specified below and the scanned copy of the Bank deposit voucher (in pdf format) shall be uploaded by the bidder at the time of electronic submission of the bids.

Name of the Bank: Agriculture Development Bank Ltd., Biratnagar, Morang.
Name of Office: Koshi & Bakraha River Management Project, Biratnagar, Morang
Office Code no. : 308031304
Office Dharauti Account no.: Kha-3/0601601014070045
Rajaswa (revenue) Shirshak No. : 14229
Rajaswa (revenue) Account No. : 0100201277009016

3. Electronic bids must be submitted to the office of Koshi & Bakraha River Management Project, Biratnagar through PPMO website www.bolpatra.gov.np/egg on or before 12.00 Hrs. on 2077/10/09. Bids received after this deadline will be rejected.
4. The bids will be opened in the presence of Bidders' representatives who choose to attend at 14.00 Hrs. on 2077/10/09 at the office of Koshi & Bakraha River Management Project, Biratnagar, Morang.
5. Bids must be valid for a period of 90 days after bid opening and must be accompanied by a bid security amounting to a minimum amount as specified below which shall be valid for 30 days beyond the validity period of the bid. The bidders should submit the scanned copy of Bid Security in pdf format. If the bidder wishes to submit the Bid Security in the form of cash, the cash should be deposited in the above mentioned dharauti account and upload the scanned copy of bank receipt in pdf format.
6. The last date of e-bid submission shall remain unchanged even it falls on government holiday.
7. The Employer reserves the right to accept or reject, wholly or partly any or all of the bids without assigning any reason, whatsoever.
8. The condition, processes and procedures not mentioned in this notice shall be as per bidding documents, Public Procurement Act, 2063/Public Procurement Regulation, 2064 (last updated) of Government of Nepal and the working directives of Department of Water Resources and Irrigation/Ministry of Energy, Water Resources and Irrigation.
9. Eligible Bidders may obtain further information at the office of Koshi & Bakraha River Management Project, Biratnagar, Email: koshibakraharp@gmail.com, Tel. No.021-461620 or may visit PPMO website www.bolpatra.gov.np/egg. Amendment(s), if any, shall be issued only on above websites.

S.N.	Contract Package ID	Description of works	Bid Security Amount, NRs	Estimated Cost(Excluding VAT), NRs
1.	KBRMP/BAK/01/2077/078	Construction of River Training Structures; Miklajung-06, Neupane Basti, Morang.	240000.00	9289560.00
2.	KBRMP/BAK/02/2077/078	Construction of River Training Structures; Urlabari-03, Mangalbare & Urlabari-08, Sisauli, Morang.	440000.00	16521674.00
3.	KBRMP/BAK/03/2077/078	Construction of River Training Structures; Pathari Sanischare-05, Sundari Chowk, Morang.	140000.00	5520062.00
4.	KBRMP/BAK/04/2077/078	Construction of River Training Structures; Sunbarshi-06, Kayami, Morang .	320000.00	12036130.00
5.	KBRMP/BAK/05/2077/078	Construction of River Training Structures; Sunbarshi-07, Maldaiya Tole, Chaita, Morang.	350000.00	13203117.00
6.	KBRMP/BAK/06/2077/078	Construction of River Training Structures; Ratuwamai-01, Sonapur, Morang.	240000.00	8796219.00
7.	KBRMP/LOH/01/2077/078	Construction of River Training Structures; Belbari-01&05, Morang.	220000.00	8027272.00

8.	KBRMP/LOH/02/2077/078	Construction of River Training Structures; Gramthan-04, Morang.	200000.00	7330360.00
9.	KBRMP/LOH/03/2077/078	Construction of River Training Structures; Katahari-02, Morang.	280000.00	10615638.00
10.	KBRMP/KOS/01/2077/078	Construction of River Training Structures; Barahchhetra-01, Sunsari.	55000.00	2111816.00

Project Manager (KBRMP)